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Write steps to Removing a Resource from the Project and Write steps to Assigning
Multiple Resources to Task.

Explain Working Calendar. Write steps to Creating a New Base Calendar for Resources.

OR
Explain Methods to Adding Work and Material Resources to the Project.

Write steps to add Hyperlinking and Note to Resource Information.

How to Planning Fixed Task Costs write with steps.

How to Reviewing Assignment Information? Explain in Detail.
OR

Explain about Resources in Project. And Write steps to Assign Resources to Tasks.

Write a note on Contouring Resource Assignments.

Explain Reducing Project Costs.
Explain Updating Task Progress in Detail.
OR
Explain the Critical Path and Critical Tasks.
Explain Saving Original Plan Information Using a Baseline with Steps.

What Generating Reports? List The Report Categories.

How to Establishing Your Communications Plan? Explain in Detail.
OR
What is Building a Custom Report? What are the steps to build a Custom report?

Write a note on Analyzing Progress and Costs Using Earned Value.
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